ORDER FOR SUPPLIES OR SERVICES
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1, CONTRACT/PURCH, ORDER/
AGREEMENTNO.

N65540-15-D-0005 0011

2,DELIVERY ORDER/CALL NO.

3.DATE OF ORDER/CALL
(FYYTMMMDD)

2016 Jun 09 1300567692

4,REQ./PURCH.REQUESTNO.

5.PRIORITY

6. [SSUED BY CODE | Ne4498

7. ADMINISTERED BY (if ather than 6)

NAVAL SURFACE WARFARE CENTER PHILA

5001 SOUTH BROAD STREET
PHILADELPHIA PA 19112

DCMA HAMPTON
2000 ENTERPRISE PARKWAY
HAMPTON VA 23666

CODE | 851114

8. DELIVERY FOB

DESTINATION
| |

OTHER

(See Schedule if other)

ADDRESS FAIRFAX VA 22030-2844

9. CONTRACTOR CODE |[07MU1 FACILITY | 10.DELIVER TO FOB POINT BY (Date) |11, MARK IF BUSINESS IS
(YYYYMMMDD) SMALL
INFORMATION TECHNOLOGY, SEE SCHEDULE MALL
:N”D'E o 12.DISCOUNT TERMS DISADVANTAGED

WOMEN-OWNED

See ltem 15

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

14. SHIP TO CODE | 64488

15. PAYMENT WILL BE MADE BY

NAVAL SURFACE WARFARE CENTER PHILA

NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT

1601 LANGLEY AVE, BLDG 542
PHILADELPHIA PA 19112-5051

CODE | Haoass

DFAS COLUMBUS CENTER,SOUTH ENTITLEMENT C
P.O. BOX 182264
COLUMBUS OH 43218-2284

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFIC ATION
NUMBERS IN
BLOCKS 1 AND 2,

16. DELIVERY/| X |This delivery order/call is issucd on another Government agency or in accordance with and subjcet to terms and conditions ofabove numbered contract.
TYPE |CALL
QF PURCHASE Refrence your quote dated
ORDER Fumnish the Bllowing on terms specified herein. REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

27a. QUANTITY IN COLUMN 20 HAS BEEN

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE ?g?g{%ggg?
Y this box is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule

18.ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21. UNIT |22. UNIT PRICE 23. AMOUNT
ACCEPTED*

SEE SCHEDULE

* If quantity accepted by the Government is same as 25. TOTAL $1,537,142.80

guantity ordered, indicate by X. If different, enter actual 26.

quaniity accepied below quantity ordered and encircle. CONTRACTING / CORDERING COFFICER DIFFERENCESY|

[ |vspECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

INITIALS

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YPP¥MMMDD) GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28, SHIP NO. 29, DO VOUCHER NO 130,

f. TELEPHONE NUMBER |g. E-MAIL ADDRESS

PARTIAL
FINAL

[36. I certify this account Is correct and proper for payment.

31. PAYMENT

a. DATE
(YYYEMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

COMPLETE]|
PARTIAL

FINAL

32. PAID BY

33. AMOUNT VERIFIED
CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

37. RECEIVED AT 38. RECEIVED BY

39. DATE RECEIVED
(YYFFMMMDD}

40. TOTAL
CONT AINERS

41. ¥R ACCOUNT NO

42, S/R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIQUS EDITION IS OBSCLETE.
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Section B - Supplies or Services and Prices

ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002

Engineering and Technical Services319

CPFF

In support of the Navy Modernization Programs of Hull Material and Electronics

(HM&E) systems - Option Year One (1). This priced SLIN is a holding SLIN for

administrative purposed. THis SLIN will be reduced with every additional

incremental funding modification.

FOB: Destination

ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002AA Lot
Holding SLIN for CLIN 0002

CPFF

In support of the Navy Modernization Programs of Hull Material and Electronics
(HM&E) systems - Option Year One (1). This priced SLIN is a holding SLIN for
administrative purposed. This SLIN will be reduced with every additional
incremental funding modification.

FOB: Destination

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE
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ITEM NO

0002AB
EXERCISED
OPTION

ITEM NO
0004

ITEM NO
0004AA

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Lot

Funding SLIN for CLIN 0002 Labor

CPFF

FOB: Destination

PURCHASE REQUEST NUMBER: 1300567692

ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE
ACRN AA
CIN: 130056769200001
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Support Costs
COST

includes material, travel, incidential subcontracting and other direct costs in

support of Items 0001 through 0003 in accordance with the Statement of Work.
The estimated costs that will be incurred over the three-year period of the contract

s This cost is a Not-To-Exceed amount.
FOB: Destination

ESTIMATED COST

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot

Holding SLIN for CLIN 0004 Support Costs

COST

This priced SLIN is a holding SLIN for administrative purposed. This SLIN will

be reduced with every additional incremental funding modification.
FOB: Destination

ESTIMATED COST

N65540-15-D-0005
0011
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AMOUNT

AMOUNT

AMOUNT
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004AB Lot
Support Costs
COST

includes material, travel, incidential subcontracting and other direct costs in
support of Items 0001 through 0003 in accordance with the Statement of Work.
The estimated costs that will be incurred over the three-year period of the contract
is This cost is a Not-To-Exceed amount.

FOB: Destination

PURCHASE REQUEST NUMBER: 1300567692

ESTIMATED COST
ACRN AA

CIN: 130056769200002

ESTIMATED LEVEL OF EFFORT

\FOIA Exemption B4 Contractor Proprietary and Private \
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Section C - Descriptions and Specifications

STATEMENT OF WORK
CONTRACT NO. N65540-15-D-0004 through 0010
INTEGRATED SHIP CONTROLS (ISC) SYSTEM EQUIPMENT
STRUCTUAL, ELECTRICAL/FIBER CONNECTION ON
USS ANTIETAM (CG-54)
STATEMENT OF WORK

1.0 BACKGROUND

1.1 The In-Service Engineering Agency (ISEA) at Naval Surface Warfare
Center, Philadelphia Division (NSWCPD) Code 213, in support of the US Navy's ISC
Program, requires the connection of all Electrical Copper/ Fiber/ Coax cabling during the
installation of Integrated Ships Controls (ISC) Tech Refresh Program aboard USS
ANTIETAM (CG-54). The six (6) Core system technologies of the ISC equipment
Upgrade are SWAN, IBS, MCS, DCS, FCS, and ICAS.

20 SCOPE

2.1 Provide services for equipment removals, installations and engineering
technical support services for the connectorization and testing of all electrical
copper/fiber/Coax cabling of ISC equipment on USS ANTIETAM (CG-54) in support of
the Sustainment and Modernization (Code 213) of the Naval Surface Warfare Center,
Philadelphia Division (NSWCPD), Philadelphia, PA. The planned location for the
installation services is Yokosuka, Japan.

2.2 The contractor shall accomplish the ISC Upgrades of electrical/fiber
connectivity, which consists of all fiber, signal, copper and power connections in
accordance with NAVSEA Standard Iltems and all referenced applicable documentation
and drawings.

2.3  The contractor shall manufacturer all wire markers using NAVSEA
Standard Items and all referenced drawings.

2.4 The contractor shall provide technical services necessary to support
equipment removals, equipment installations, cable removals, cable installations,
system integration, Hot Plant Testing, LOA, Sea Trials and test phases to assist in the
resolution of the ISC Tech Refresh Program discrepancies as they may occur or are
identified during the entire availability.

3.0 APPLICABLE DOCUMENTS

3.1 MIL-STD-2042C (SH) Fiber Optic Topology Installation Standard Methods
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for Naval Ships (Equipment/Connectors and Inter-connectors).
3.2 NAVSEA S9AA0-AB-GS0-010/GS0, General Specifications for Overhaul
of Surface Navy Ship.
3.3 NAVSEA S9AA0-AA-SPN-010/GEN SPEC, General Specifications for
Ships.
3.4 DOD-STD-2003 Electric Plant Installation Standard Methods for Surface
Ships and Submarines
3.5 MIL-STD-454, Standard General Requirements for Electronic
Equipment.
3.6 MIL-STD-1310 (Navy) Bonding and Grounding.
3.7 OPNAV Instruction 5100.23B, Navy Occupational Safety and Health
(NAVOSH) Program Manual.
3.8 Standards and Interpretations, Occupational Safety and Health Chapter
1915.14, 1915.15 and 1915.16.
3.9 NAVSEA SL720-AA-MAN-020 FMP Management and Operations
Manual
3.10 NAVSEA 9090-310G SHIPALT by Alteration Installation Team
3.11 NAVSSES Installation 4720.2C Process and Policy for Shipboard
Industrial Work
3.12 MIL-STD-24749, Electrical Grounding, General Specifications
3.13 MIL-DTL-22520G, General Specification for Crimping Tools and Wire
Termination.
3.14 185- 8645802, S/A 83990, IBS Helm/Lee Helm Open Deck
3.15 437-8529685, S/A 81319, ICAS PDY Mod to Block Wiring
3.16 671-8529686, S/A 81319 ICAS PDT Mod to Stowage
3.17 185-8645650, S/A 81703 SCC Analog Ships Course Indicator Mod
to Foundation.
3.18 401-8645651, SCC Analog Ship Course Indicator Mod to
Arrangement.
3.19 438-8645652, SCC Analog Ships Course Indicator Mod to IBS Sys.
Blk. & Elem Wiring Diagram.
3.20 185-8645786, S/A 82310 IBS SS 18 Back fit CIC FDN Mods
3.21 185-8645787, S/A 82310 IBS SS 18 Back fit Pilot House FDN
Mods.
3.22 185-8645788, S/A 82310 IBS SS 18 Back fit Aegis Radar RM. No 1
FDN. Mods.
3.23 185-8645789, SA 82310 IBS SS 18 Back fit Misc.FDN Mods.
3.24 320-8645832, S/A 82310 IBS SS 18 Power Mods.
3.25 401-8645791, S/A 82310 IBS SS 18 Back fit Mod to Arrangement
3.26 432-8645826, S/A 82310 Misc. IC Mods to Block and Wiring.
3.27 438-8645792, S/A 82310 IBS SS 18 Back fit Mod to BLK &
ELEM Wiring Diagram.
3.28 512-8645793, S/A 82310 HVAC System Mod.
3.29 622-8645816, S/A 82310 IBS SS 18 Back fit Mod to False Decking.
3.30 640-8645821, S/A 82310 IBS SS 18 Back fit Mod to Furniture.
3.31 185-8645633, S/A 84277 IBS SS 18 Back fit Zonal UPS
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Foundation Mods.

3.32 320-8645831, S/A 84277 IBS SS 18 Back fit Zonal UPS Power

Dist. Mods.

3.33 331-8645665, S/A 84277 IBS SS 18 Back fit Zonal UPS LTG. Sys.

Mod.

3.34 401-8645666, S/A 84277 IBS SS 18 Back fit Zonal UPS Mod to

Arrangements.

3.35 512-8645667, S/A 84277 HVAC System Mod.

3.36 514-8645668, S/A 84277 Chilled Water Sys. Mod.

3.37 551-8645820, S/A 84277 Ship Service Air Sys Mod.

3.38 555-8645819, S/A 84277 Fire Extinguisher Mod.

3.39 622-8645670, S/A 84277 IBS Back fit Zonal UPS Mod to False

Deck.

3.40 301-8645675, S/A 84555 IBS UPS Mod to Arrangement.

3.41 331-8645676, S/A 84555 IBS UPS Lighting Sys. Mod.

3.42 438-8645677, S/A 84555 IBS UPS Sys. Blk. & Elem. Wiring

Diagram.

3.43 MA 83993 MCS Floppy Removal (Internal Mod no drawings.)

3.44 185-8645658, S/A 84251 BWDU Upgrade Mod to Foundations.

3.45 331-8645660, S/A 84251 BWDU Upgrade Lighting Dist. Mod

3.46 401-8645661, S/A 84251BWDU Upgrade Mod to Arrangement

3.47 438-8645662, S/A 84251 BWDU Upgrade Mod to Blk & Elem

Wiring Diagram.

3.48 183-5919597, S/A 84251 Misc. Electrical Equipment.

3.49 MA 82665 IBS Radar Rack Power Mod (Internal Mod no drawings)

3.50 MA 82670 SS 1-8 DAU UPS Runtime (Internal Mod, no drawings)

3.51 MA 84636 SIIG PCI Card Removal (Internal Mod, no drawings)

3.52 NAVSEA STANDARD ITEMS FY 16

3.53 NAVSEA 0967-LP-000-0110 Electronics Installation and

Maintenance Book, Installation Standards

3.54 Govemment Furnished Material Listing (GFM)

3.55 S0400-AD-URM-010/TUM, TAG-OUT USERS MANUAL ANSI/ASQC
Q9002-1994, Quality Systems, Model for Quality Assurance in Production,
Installation and Servicing.

3.56  ANSI/ISO/ASQ Q9001-2000, Quality Management System Requirements.

REQUIREMENTS

41 In support of the ISC Tech Refresh Upgrades (S/A 83990, S/A 81319, S/A

81703, S/A 82310, S/A 84277, S/A 84555, MA 83993, S/A 84251, MA 82665, MA
82670 and MA 84636 the contractor shall review all referenced removal and
installation drawings and documentation (Ref 3.1 thru 3.56) in order to gain a complete
understanding of ISC CG-54 equipment, quantity and type of foundations,
arrangements, cabling, terminal connections and testing required to complete these
installation alterations.
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4.2 Utilizing all applicable documentation (Ref: 3.1 thru 3.56) the contractor
shall develop an ACCESS database to support provisioning of all copperffiber /coax
wire labels. The contractor shall provide on-site, the means to update this database
and print out any corrected wire labels as changes become necessary. The contractor
shall report to NSWCPD on-site rep OSIC and SMR of any changes required to this
database.

4.3 The contractor shall prepare a detailed installation milestone schedule
(POA&M) based on the ship’s availability. The contractor will update this POA&M as
schedules change, workflow problems occur, or other conditions warrant. The details of
this POA&M will be coordinated with Ship's Force, MSR contractor/s, RMC Yokosuka,
NSWCPD OSIC representatives, and other activities as necessary to ensure that proper
support is available and interference or delays are minimized. (CDRL 003)

44 Using NAVSEA Standard Iltem 009-004 and Refs 3.55 & 3.56, the
contractor shall develop a QA Workbook to be maintained and updated on-site. These
Workbooks shall be used to keep an in-process record of Quality Control Inspections
and be provided to NSWCPD for review, 30 days prior to start of availability. A
completed copy of the QA Workbooks shall be provided to NSWCPD Personnel within
two weeks after completion of installation. The QA Workbook shall be formatted as
follows:

Sect. 1 Alteration Description

Sect. 2 Personnel Qualifications and Certifications

Sect. 3 QA System Letter and Company procedures

Sect. 4 Installation POA&M

Sect. 5 Ship Installation Drawing (SID) List

Sect 6 Work Package/Test and Inspection Plan/Records — This plan should
identify areas requiring In-Process inspections by annotating steps as Inspection
(1), Verification (V), or Government (G) Points. This plan shall also incorporate all
testing requirements.

Sect 7. Test & Inspection Records

Sect 8 Alteration Completion Report

4.5 The contractor shall order, stage, and store all contractor miscellaneous
consumable installation material.

4.6 Utilizing all installation drawings and Government Furnished Material
(GFM) list, the contractor shall develop a material list detailing material required to
complete the removals, installation and testing of all ISC Tech Refresh Program
systems identified in Para 4.1.

4.7 The contractor shall provide temporary storage for Government Fumnished
Material (GFM) as provided for in the applicable installation documentations. The
contractor shall also provide for the transportation of material between the contractor's
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storage facility and government or MSR storage facilities. The contractor shall maintain
identity of all items of material associated with the ship using DD form 1149’s. The
contractor shall maintain and update a database detailing status of material. This status
will include material nomenclature, part number, quantity, location, issued to be installed
date and person issued to.

4.8 The contractor shall provide the necessary facilities, equipment, tools and
trained trade personnel to complete the alteration foundation removals, foundation
installations, cable removals, cable installations, equipment removals, equipment
installations, Operational testing and installation testing of all ISC interface equipment
IAW Ref 3.14 thru 3.52. In accomplishing this work, the contractor shall:

4.8.1 Maintain a daily work schedule and coordinate all work with Ship's
Force, OSIC, RMC and NSWCPD representatives.

4.8.2 Ensure work scheduled and accomplished meets requirements of
POA&M discussed in paragraph 4.3. All discrepancies will be coordinated and
discussed with NSWCPD on-site representative

4.8.3 Obtain, stage and ship to work site all material necessary for each
stage of the installations.

4.8.4 Ensure all trade personnel meet applicable NAVSEA technical skill
requirements as well as the qualification requirements of the contract.

4.8.5 The contractor shall provide technical support during the removal,
installation, integration and test phase to assist in the resolution of ISC Tech
Refresh Enabling technologies discrepancies as they may occur or are identified
during the availability. .

4.8.6 Ensure compliance with all applicable safety regulations.

4.8.7 Conform to shipboard routine with regard to cleanliness,
personnel conduct, and ship’s security and integrity IAW Ref 3.52.

4.8.8 Perform a validation check of all electricalffiber cables to confirm
cable origin and destinations. This validation check shall consist of a continuity
test for copper cables and light test for fiber cables using NAVSEA Standard
ltems FY16 (Ref: 3.52 Standard ltem 009-022).

4.8.9 Perform a continuity test for all copper wiring to ensure leads have
been terminated at proper connections.

4.8.10 Where applicable test and checkout all Fiber Optic cables for
Optical Time Domain Response.
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4.8.11 Where applicable test and checkout all ST/SC Connectors and
cables with Power Meter for dB-loss.

4.8.12 Where applicable test and checkout any other disturbed or
restored systems.

4.8.13 Integrate all the components into the local area networks.

4.8.14 Where applicable test and check out functionality of all installed
measuring devices.

4.8.15 The contractor shall terminate all signal and command copper
wiring on cabling installed by ISC Upgrade with crimped ferrule type connectors
IAW Ref 3.13.

4.8.16 The contractor shall attend all on-site daily meetings between
MSR, RMC, Ship’s Force and NSWCPD.

4.8.17 The contractor shall install, dress in and terminate all cabling into
all ISC equipment and any associated auxiliary equipment or connection boxes
IAW Ref 3.52.

4.8.18 The contractor shall provide the services of one (1) senior
electricians; he/she will be responsible for testing, repair and troubleshooting
during Dock Trials and SEA TRIAL underway period.

4.8.19 The contractor shall provide four (4) communication devices with
charging capabilities and 4 additional batteries; these devices will allow the test
teams and supporting personnel the ability to communicate throughout the ship.
After the completion of the installation the contractor shall turn over to the
government rep all communication devices and their associated pieces of
equipment. At this time all devices and components shall be fully functional and
operational for future use.

4.9 The contractor shall provide technical support for repairs of legacy
shipboard systems that interface with the six (6) core alterations listed in
paragraph 1.1. Legacy system repairs will be identified and authorized by
NSWCPD personnel, Repairs for legacy shipboard systems will be needed in
order to ensure proper integration and operation of newly installed equipment.
The contractor shall allot for a minimum of 1500 man-hours in support of this task

4.10 Submit the following reports upon completion of the installation and
testing:

4.10.1 An Installation Completion Report within thirty (30} working days
after completion. This report will include the following as applicable: pre- and
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post-installation test results, updates and/or changes to ILS and hardware
requirements, recommendations, dates and names of personnel making ILS
entries, SNAP data entry receipts (OPNAV Form 4790/CK) and general data
such as ship name, location, date(s) and points of contact for ILS delivery aboard
the ship. All identified impacted ILS changes will be provided to ship prior to
departure as per Technical Specification 9090-310G. (CDRL 014)

4.10.2 The contractor shall provide weekly financial and technical
progress reports on all tasks with funding and task completion percentages. All
identified disconnects between work completion and money spent shall be
addressed. (CDRL 001)

5.0 DELIVERABLES/SCHEDULE

5.1 Detailed Installation Milestone Schedule (POA&M) will be submitted within
twenty (20) working days after contract award. Updates will be submitted daily to
NSWCPD-SSES representative tracking progress. Format shall track progress
agreement/discrepancy with POA&M. (Para 4.3 CDRL 003)

5.2 Installation Completion Report will be submitted within thirty (30) working
days after completion of the installation (Para 4.10.1 CDRL 014).

5.3 Weekly financial and technical progress reports shall be provided on all
tasks with funding and task completion percentages. All identified disconnects between
work completion and money spent will be addressed. (Para 4.10.2 CDRL 001).

6.0 SCHEDULE
6.1  The installation preparation will commence immediately upon Delivery
Order award. Installation schedule will be determined by the schedule of the USS
ANTIETAM.
7.0 GOVERNMENT FURNISHED INFORMATION/MATERIAL

7.1 NSWCCD-SSES will provide all available CG-54 drawings and associated
documentation.

7.2 NSWCPD-SSES will provide all GFM listed in Para 3.54.All material
except consumables shall be shipped to site by Planning Yard.

8.0 CONTRACTOR FURNISHED MATERIAL

8.1  The contractor shall provide all miscellaneous and incidental installation
material.
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9.0TRAVEL

9.1 Norfolk, VA - Yokosuka, Japan
People 12

Day's 39

Trip(s) 2

Cars 2

9.2 Norfolk, VA — Yokosuka, Japan
People 6

Dai’s 39

Cars 2
9.3 Norfolk, VA — Yokosuka, Japan
People 6
Day's 18
Trip’s 2
Car1
9.4 Norfolk, VA — Philadelphia, PA
People 2
Days 3
Trip(s)1
Cars 1
10.0 CLASSIFIED MATERIAL

10.1 None.

11.0 PERIOD OR PERFORMANCE

11.1 From Delivery Order award to 31 Jan 2017.

12.0 PLACES OF PERFORMANCE

12.1 It is anticipated that the places of performance will be: Yokosuka, Japan.

13.0 OVERTIME

13.1 Overtime is requested for the installation team in order to complete the
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installation within the periods of availability of the ship.

14.0 CONTRACTING OFFICER’S REPRESENTATIVE (COR)

14.1  The COR for this Delivery Order is (S SIDISIDISIDIEN

15.0 SUBJECT MATTER EXPERTS (SME) POINT OF CONTACT (TPOC)

15.1 The SME’s for this Delivery Order are




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0002 Destination
0002AA Destination
0002AB Destination
0004 Destination
0004AA Destination
0004AB Destination

INSPECT BY
Government
Government
Government
Government
Government
Government

ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination

N65540-15-D-0005
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ACCEPT BY
Government
Government
Government
Government
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY
0002 N/A N/A

0002AA 31-JAN-2017

0002AB 31-JAN-2017

0004 N/A N/A

0004AA 31-JAN-2017

0004AB 31-JAN-2017

N65540-15-D-0005

SHIP TO ADDRESS
N/A

NAVAL SURFACE WARFARE CENTER
PHILA

RICIOICIOION

NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT

1601 LANGLEY AVE, BLDG 542
PHILADELPHIA PA 19112-5051

OIGIOIGEN
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

N/A

NAVAL SURFACE WARFARE CENTER
PHILA

NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT

1601 LANGLEY AVE, BLDG 542
PHILADELPHIA PA 19112-5051

(b) (6)(D) (6) |
FOB: Destination

(SAME AS PREVIQUS LOCATION)
FOB: Destination

0011
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DODAAC
N/A

N64498

N64498

N/A

N64498

N64498
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 1761810 81GB 251 VU021 0 050120 2D 000000
COST CODE: A00003412862

AMOUNT:

CIN 130056769200001:

CIN 130056769200002:

FUNDING INFO

This order is incrementally funded and the amount currently available for payment hereunder is
limited t_nclusive of all costs, fee and any other charges. It is estimated that the
funding under this order will cover the cost of performance through 9 October 2016. In
accordance with contract clause 52.232-22, Limitation of Funds, the Government is not obligated
to reimburse the contractor for any costs incurred in excess o—unless additional
funds are made available and obligated under this order in a subsequent modification. The total
unfunded balance remaining is|jjjiascd on the total delivery order value.
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Section J - List of Documents, Exhibits and Other Attachments

ATTACHMENTS
1. Contract Data Requirements List
a. A001 Weekly Financial and Technical
b. AO003 POA&M
c. A014 QA Installation Completion Report






